STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
Bl D OPENI NG DATE 03/ 17/ 05 I'N SAN DI EGO COUNTY | N SAN DI EGO 03/ 21/ 05

AT VARI QUS LOCATI ONS CONTRACT CODE 'B '

75 CONTRACT | TEMS

CONTRACT NUMBER 11-228704
LOCATI ON 11- SD-5-R12. 6/ R13. 4

PAVEMENT REHABI LI TATI ON FEDERAL AID ACI M 005-1(598) 12E

PROPGOSALS | SSUED

NUMBER OF Bl DDERS 4
PROGRAM ELEMENTS

ENG NEERS EST

HA22 1, 349, 000

1,207,935.00 AMOUNT OVER

DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%
FUND TOTAL

167, 312. 00

ACNH- S015- (014) E

TOTAL NUMBER OF WORKI NG DAYS 230
PERCENT OVER EST 13. 85

Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1, 375, 247. 00 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252- 0266
IRVINE CA 92614-5706
1, 409, 203. 00 HAZARD CONSTRUCTI ON COVPANY 858 587-3600
00750542
P O BOX 229000 FAX 858 453-6034
SAN DI EGO CA 92192-9000
1, 496, 809. 85 HANSON SJH CONSTRUCTI ON 858 874-5011
00097352
P O BOX 639069 FAX 858 268-5126
SAN DI EGO CA 92163-9069
1,519, 063. 00 DALEY CCAC 858 642- 7500
00751561
5370 EASTGATE MNALL FAX 858 642-9269

SAN DI EGO CA 92121



11- 228704
11-SD-5-R12
03/ 17/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

NI NG BI DDERS
SUBCONTRACTORS

Bl D245
PACE 2
03/ 21/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AREA WEST FENCE
LAKESI DE CA

CALMEX ENG NEERI NG
RI VERSI DE CA

GROUND SERVI CE TECHNOLOGY
ESCONDI DO CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

R AND D STEEL
COVPTON CA

REAL ESCAPE
SPRI NG VALLEY CA

SELECT ELECTRIC
SPRI NG VALLEY CA

VETAL BEAM GUARD RAI L

ASPHALT

HYDRO SEED AND FI BER ROLL

COLD PLANI NG

STRI PI NG

REBAR

PLANTI NG AND | RRI GATI ON

COMMUNI CATI ON SYSTEM LI GHTI NG AND LOOPS



11- 228704
11-SD-5-R12
03/ 17/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
03/ 21/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

ACL
POMONA CA

AREA WEST FENCE
LAKESI DE CA

FONTANA STEEL
SAN MARCCS CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PENHALL COVPANY
SAN DI EGO CA

REAL ESCAPE
SPRI NG VALLEY CA

SELECT ELECTRIC
SPRI NG VALLEY CA

STATEW DE SAFETY AND SI GNS
PONAY CA

ASPHALT CONCRETE DI KE

CONCRETE RAI LI NG ( PARTI AL)

VETAL BEAM GUARD RAI L

REI NFORCI NG STEEL

STRI PI NG AND MARKI NG

BRI DGE DEMOLI TI ON, REFI NI SH BRI DGE DECK AND JO NTS

| TEM5 33 THRU 36

I TEM5S 72 THRU 74

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS



11- 228704 Bl D245

11-SD-5-R12 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

03/ 17/ 05 03/ 21/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
A C L CNSTRUCTI ON CONCRETE BARRI ER AND CONCRETE
POMONA CA
AREA WEST FENCE COVPANY VETAL BEAM GUARD RAI L, CRASH CUSHI ONS AND TERM NAL SYSTEM
LAKESI DE CA
CALI FORNI A TRAFFI C MAI NTENANCE | NC STRI PI NG AND MARKI NG
BURBANK CA
KOCH ARMSTRONG GENERAL ENG NEERI NG | NC BRI DGE STRUCTURAL CONCRETE
LAKESI DE CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE
Rl VERSI DE CA
PENHALL COVPANY BRI DGE REMOVAL, DRI LL, DOAEL AND REFI NI SHI NG
SAN DI EGO CA
R AND D STEEL I NC CONCRETE BARRI ERS AND STEEL
COVPTON CA
REAL ESCAPE | NC PLANTI NG AND | RRI GATI ON
SPRI NG VALLEY CA
SELECT ELECTRIC ELECTRI CAL
SPRI NG VALLEY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS ( PARTI AL)
PONAY CA

CONTI NUED ON NEXT PAGE



11- 228704 Bl D245

11-SD-5-R12 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

03/ 17/ 05 03/ 21/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 WALTER H BARBER AND SONS CONCRETE STRUCTURES AND WET UTI LI TI ES
LA MESA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
A C L CONSTRUCTI ON CONCRETE BARRI ER
POVONA CA
AREA WEST FENCE METAL BEAM GUARD RAI L AND CRASH CUSHI ONS
EL CAJON CA
CALI FORNI A TRAFFI C MAI NTENANCE STRI PI NG AND MARKI NG
BURBANK CA
ECHO LOG C HI GHWAY PLANTI NG AND | RRI GATI ON
TEMECULA CA
HYDROSPROUT EROCSI ON CONTROL AND FI BER ROLL
ESCONDI DO CA
PRSI COLD PLANI NG AND ROADWAY EXCAVATI ON ( PORTI ON)
Rl VERSI DE CA
PENHALL COVPANY BRI DGE DECK AND JO NT SEAL ( PORTI ON)
SAN DI EGO CA
PENHALL COVPANY BRI DGE REMOVAL, DRI LL AND BOND DOWEL ( PORTI ON)

SAN DI EGO CA
CONTI NUED ON NEXT PAGE



11- 228704 Bl D245

11-SD-5-R12 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

03/ 17/ 05 03/ 21/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SELECT ELECTRI C MODI FY LI GHTI NG, LOOPS AND COVMUNI CATI ON SYSTEM
SPRI NG VALLEY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, CHANGEABLE MESSACE SI GNS AND SI GNS
POMY CA
THOVAS AND PRATT STORM WATER POLLUTI ON PREVENTI ON PLAN

EL SOBRANTE CA



11- 228704 Bl D245

11- SD- 5- R12 CONTRACT PROPOSAL OF LOW BI DDER PAGE 7

03/ 17/ 05 03/ 21/ 05

| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00 2, 500. 00

PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4, 000. 00 4, 000. 00
3 (S) 074023 TEMPORARY EROSI ON CONTROL MR 434 15. 00 6, 510. 00
4 (S) 074028 TEMPORARY FI BER ROLL M 434 15. 00 6, 510. 00
5 034053 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 1 700. 00 700. 00
(TYPE 5)

6 074041 STREET SWEEPI NG LS LUMP SUM 50, 000. 00 50, 000. 00
7 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 5. 000. 00 5. 000. 00
8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7.000. 00 7,000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 120, 000. 00 120, 000. 00
10 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1,110 6. 00 6, 660. 00
11 (S) 120300 TEMPORARY PAVEMENT MARKER EA 84 13. 00 1, 092. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 12, 000. 00 24, 000. 00
13 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 370 55. 00 20, 350. 00
14 (S) 034054 TRAFFI C PLASTI C DRUM EA 21 100. 00 2,100. 00
15 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 42 300. 00 12, 600. 00
16 (S) 034055 TEMPORARY CRASH CUSHI ON ( ADI EM) EA 1 7,000. 00 7.000. 00
17 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 31 32. 00 992. 00
18 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 340 50. 00 17, 000. 00
19 (S) 150710 REMOVE TRAFFI C STRI PE M 255 8. 00 2. 040. 00
20 150771 REMOVE ASPHALT CONCRETE DI KE M 550 6. 50 3, 575. 00
21 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 330 90. 00 29, 700. 00
22 152320 RESET ROADSI DE SI GN EA 14 400. 00 5, 600. 00
23 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENENT MR 4, 040 7.00 28, 280. 00
24 155003 CAP | NLET EA 1 1, 000. 00 1, 000. 00
25 157561 BRI DGE REMOVAL (PORTI ON), LOCATI ON A LS LUMP SUM 37, 000. 00 37, 000. 00
26 157562 BRI DGE REMOVAL ( PORTI ON), LOCATION B LS LUMP SUM 18, 000. 00 18, 000. 00
27 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
28 170101 DEVELOP WATER SUPPLY LS LUMP SUM 5, 000. 00 5, 000. 00
29 190101 ROADVAY EXCAVATI ON VB 1, 980 50. 00 99, 000. 00
30 190110 LEAD COVPLI ANCE PLAN LS LUWP SUM 5, 000. 00 5, 000. 00
31 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 18 80. 00 1, 440. 00
32 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 3 250. 00 750. 00
33 (S) 200001 H GHVWAY PLANTI NG LS LUMP SUM 12, 000. 00 12, 000. 00
34 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 14, 000. 00 14, 000. 00
35 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 26, 000. 00 26, 000. 00
36 (S) 208910 EXTEND 250 MM CONDUI T M 8 635. 00 5, 080. 00



11- 228704 Bl D245

11- SD-5- R12 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
03/ 17/ 05 03/ 21/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 260201 CLASS 2 AGGREGATE BASE VB 720 50. 00 36, 000. 00
38 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 0.8 3, 750. 00 3, 000. 00
39 390102 ASPHALT CONCRETE ( TYPE A) TONN 2,210 78. 00 172, 380. 00
40 390108 ASPHALT CONCRETE BASE (TYPE A) TONN 930 100. 00 93, 000. 00
41 394001 PLACE ASPHALT CONCRETE DI KE M 840 15. 00 12, 600. 00
42 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 85 130. 00 11, 050. 00
AREA)
43 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 1.7 1, 500. 00 2, 550. 00
44 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 23 3, 500. 00 80, 500. 00
45 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.8 1, 700. 00 6, 460. 00
46 511106 DRI LL AND BOND DOWEL M 60 85. 00 5, 100. 00
47 515020 REFI NI SH BRI DGE DECK M2 65 310. 00 20, 150. 00
48 (S) 519120 JONT SEAL (MR 15 MV) M 5 200. 00 1, 000. 00
49 (SF)520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 1, 280 3. 00 3, 840. 00
50 566011 ROADSI DE SI GN - ONE POST EA 3 450. 00 1, 350. 00
51 566012 ROADSI DE SI GN - TWD POST EA 2 1, 200. 00 2, 400. 00
52 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 6 400. 00 2, 400. 00
EXI STI NG POST
53 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 108 5. 00 540. 00
54 820107 DEL| NEATOR ( CLASS 1) EA 32 50. 00 1, 600. 00
55 820118 GUARD RAI LI NG DELI NEATOR EA 28 35. 00 980. 00
56 820134 OBJECT MARKER (TYPE P) EA 5 50. 00 250. 00
57 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 39 112.00 4,368. 00
58 (F) 833162 CONCRETE BARRI ER ( TYPE 27B) M 18 600. 00 10, 800. 00
59 (F) 833182 CONCRETE BARRI ER ( TYPE 27R) M 31 575. 00 17, 825. 00
60 (F) 833187 CONCRETE BARRI ER ( TYPE 27 MODI FI ED) M 53 560. 00 29, 680. 00
61 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 7 3, 500. 00 24, 500. 00
62 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 4, 000. 00 4, 000. 00
63 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 5 2,800. 00 14, 000. 00
64 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 000. 00 1, 000. 00
65 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 1 6, 400. 00 6, 400. 00
66 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 1 500. 00 500. 00
67 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 65 44.00 2, 860. 00
68 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 191 7.00 1, 337. 00
69 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 2,710 2.00 5, 420. 00
70 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 12 30. 00 360. 00
71 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 196 8. 00 1, 568. 00
72 (S) 034056 COVMUNI CATI ON' SYSTEM LS LUMP SUM 10, 000. 00 10, 000. 00



Bl D245

11- 228704
11-SD-5-R12 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
03/ 17/ 05 03/ 21/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
73 (S) 860810 I NDUCTI VE LOOP DETECTOR EA 5 1, 200. 00 6, 000. 00
74 (S) 861503 MODI FY LI GHTI NG LS LUWP SUM 40, 000. 00 40, 000. 00
75 999990 MOBI LI ZATI ON LS LUMP SUM 145, 000. 00 145, 000. 00

TOTAL 1, 375, 247. 00



11- 228704 Bl D245

11-SD-5-R12 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
03/ 17/ 05 03/ 21/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 2,500. 00 2500. 00 2,500. 00 2500. 00 3, 000. 00 3000. 00

2 6, 000. 00 6000. 00 31, 250. 00 31250. 00 10, 000. 00 10000. 00

3 2.00 868. 00 1.85 802. 90 2.50 1085. 00

4 13. 00 5642. 00 14. 00 6076. 00 15. 00 6510. 00

5 1,100. 00 1100. 00 610. 00 610. 00 600. 00 600. 00

6 20, 000. 00 20000. 00 29, 000. 00 29000. 00 30, 000. 00 30000. 00

7 2, 000. 00 2000. 00 4, 000. 00 4000. 00 3, 450. 00 3450. 00

8 17, 000. 00 17000. 00 15, 550. 00 15550. 00 16, 000. 00 16000. 00

9 125, 000. 00 125000. 00 115, 000. 00 115000. 00 115, 000. 00 115000. 00
10 6. 00 6660. 00 5.30 5883. 00 5.40 5994. 00
11 14. 00 1176. 00 3.70 310. 80 4.50 378. 00
12 2, 800. 00 5600. 00 6, 650. 00 13300. 00 8, 400. 00 16800. 00
13 47.00 17390. 00 60. 00 22200. 00 90. 00 33300. 00
14 72.00 1512. 00 49. 00 1029. 00 46. 00 966. 00
15 200. 00 8400. 00 155. 00 6510. 00 300. 00 12600. 00
16 3, 100. 00 3100. 00 15, 870. 00 15870. 00 7, 700. 00 7700. 00
17 33. 00 1023. 00 31. 00 961. 00 32.00 992. 00
18 51. 00 17340. 00 18. 00 6120. 00 20. 00 6800. 00
19 7.00 1785. 00 2.15 548. 25 7.40 1887. 00
20 1.00 550. 00 3. 00 1650. 00 4.50 2475. 00
21 90. 00 29700. 00 85. 00 28050. 00 88. 00 29040. 00
22 277.00 3878. 00 260. 00 3640. 00 270. 00 3780. 00
23 7.00 28280. 00 7.90 31916. 00 12. 00 48480. 00
24 4,500. 00 4500. 00 4,100. 00 4100. 00 1, 600. 00 1600. 00
25 69, 000. 00 69000. 00 16, 000. 00 16000. 00 16, 000. 00 16000. 00
26 69, 000. 00 69000. 00 16, 000. 00 16000. 00 16, 000. 00 16000. 00
27 5, 000. 00 5000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00
28 5, 000. 00 5000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00
29 92. 00 182160. 00 75. 00 148500. 00 78. 00 154440. 00
30 5, 000. 00 5000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00
31 562. 00 10116. 00 745. 00 13410. 00 630. 00 11340. 00
32 165. 00 495. 00 1, 395. 00 4185. 00 2,450. 00 7350. 00
33 9, 000. 00 9000. 00 11, 475. 00 11475. 00 12, 000. 00 12000. 00
34 5, 000. 00 5000. 00 13, 325. 00 13325. 00 14, 000. 00 14000. 00
35 27, 000. 00 27000. 00 24, 850. 00 24850. 00 26, 000. 00 26000. 00
36 590. 00 4720. 00 610. 00 4880. 00 650. 00 5200. 00
37 74. 00 53280. 00 95. 00 68400. 00 75. 00 54000. 00
38 450. 00 360. 00 500. 00 400. 00 850. 00 680. 00
39 76. 00 167960. 00 90. 00 198900. 00 99. 00 218790. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74

75
TOT

11- 228704

11-SD-5-R12
03/ 17/ 05
SECOND

Bl D AMOUNT
59. 00 54870. 00
8. 00 6720. 00
46. 00 3910. 00
450. 00 765. 00
1,929.00 44367. 00
3, 200. 00 12160. 00
100. 00 6000. 00
314. 00 20410. 00
970. 00 4850. 00
4.20 5376. 00
410. 00 1230. 00
1, 340. 00 2680. 00
100. 00 600. 00
4.00 432. 00
50. 00 1600. 00
28. 00 784. 00
85. 00 425. 00
113. 00 4407. 00
864. 00 15552. 00
509. 00 15779. 00
469. 00 24857. 00
3,614. 00 25298. 00
4,100. 00 4100. 00
2,900. 00 14500. 00
900. 00 900. 00
6, 500. 00 6500. 00
450. 00 450. 00
45. 00 2925. 00
7.00 1337. 00
2.00 5420. 00
28. 00 336. 00
8. 00 1568. 00
9, 000. 00 9000. 00
1, 200. 00 6000. 00
39, 000. 00 39000. 00
140, 000. 00 140000. 00
1, 409, 203. 00

SUMMARY

OF REMA

THI RD

Bl D AMOUNT
79. 00 73470
10. 00 8400
100. 00 8500
500. 00 850
5, 900. 00 135700
1, 500. 00 5700
87.00 5220
284. 00 18460
795. 00 3975
9. 50 12160
390. 00 1170
1, 255. 00 2510
135. 00 810
6. 35 685
42.50 1360
26. 50 742
79.50 397
106. 00 4134
1, 260. 00 22680
750. 00 23250
700. 00 37100
6, 030. 00 42210
3, 810. 00 3810
2,750. 00 13750
850. 00 850
6, 150. 00 6150
425. 00 425
31.75 2063
4.75 907
1.30 3523
5.30 63
4.75 931
8, 800. 00 8800
1, 160. 00 5800
36, 850. 00 36850
121, 200. 00 121200
1, 496, 809. 85

NI NG BI DDERS

FOURTH

Bl D AMOUNT
84. 00 78120
8. 00 6720
57. 00 4845.
800. 00 1360.
5, 310. 00 122130.
3, 300. 00 12540.
90. 00 5400.
290. 00 18850.
820. 00 4100
9. 00 11520.
400. 00 1200
1, 300. 00 2600
140. 00 840.
4.00 432.
44.00 1408.
28. 00 784.
82. 00 410.
110. 00 4290
1, 150. 00 20700.
610. 00 18910.
550. 00 29150.
4,500. 00 31500.
3, 950. 00 3950
2, 850. 00 14250.
875. 00 875.
6, 350. 00 6350
440. 00 440.
33. 00 2145.
5. 00 955.
1.40 3794.
6. 50 78.
5.00 980.
9, 000. 00 9000
1, 200. 00 6000
38, 200. 00 38200
145, 000. 00 145000
1, 519, 063. 00

Bl D245
PACGE 11
03/ 21/ 05



